Release Summary Sheet

Contract (PO) Number: 9534

Release Number: 30

Specification Number: 34535

Name of Contractor: FHP TECTONICS CORP.

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Dollar Amount of Release: $69,939.91

Release Description: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Procurement Services Confact Person: BYRON WHITTAKER

Vendor Number: 50067181
Submission Daie:



CITY OF CHICAGO
BLANKET RELEASE

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Original (Department)

Furnish the supplies andior services described below in conformance with conditions set forth herein and in your offer

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
10/26/2006 9534 30 34535 50067181 Y L]
DELIVER TO: 84-A05 ORDERED FROM:
ADS FHP TECTONICS CORP.
BUREAU OF HIGHWAYS 8725 W. HIGGINS ROAD
30 N LASALLE ST - STE 400 CHICAGO, IL 60631
CHICAGO ILLINOIS 60602-2570

DELIVERY CHARGES fo be PREPAID
TITLE TO PASS ON DELIVERY

'CONTACT: JAMES BRACEWELL 744-3106
PO DESCRIPTION: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

BANKETRELERSE

THIS SIGNED RELEASE 1S YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE

WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9534

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE CRIGINAL INVOICE TO: AD4
BUREAU OF ADMINISTRATION AND
PLANNING
CHICAGO (LLINOIS 60602-2570, IL
o e R o
Line Line COMMODITY INFORMATION QUANTITY yoM COST TOTAL COST
11 96619 69.939.91 USD 1.00 69,938.94
JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES
06-84-7-638; CATALPA ALLEY
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR
1 006 OCI0 0842145 1463 220540 0000 11153151 000000 00000 0000 6993091
1 e . SHIPMENT TOTAL: _ 69,939.91
' RELEASE TOTAL: 69,939.91
: 2 i AL A E= 8 . 2F
 SBIGNATURE SIGNA}fﬂRE * DATE

Paymaent on this order will be made upon receipt of an original vendor invoice form referencing this order.
Bubmit the original invoice to the departmernt referenced above.
Mark ail packages and papers with the purchase numiber,
Any deliverias containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase is subject to the City of Chicago General Conditions for Suppiies. Work, or Professional Consulting Services; Special Conditions, Disclosure

Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.
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City of Chicagao

v Department of Transporiation
=¥ 30 North LaSalle Street

=7 Chicago, IL 60602

To: Department of Transporation Date: Oclover 12, 2606

Sub«Order_Totai: 69,939.92
| - Disclosure of Retained Parties -

A Cefimtens and Disclosurs Requirements

* As used herain, the term "Contractor” means & person or endty who has any tontract lease with the City of Chicago

2 Pursant to Executive Order 87-1, every cify contract and isase must be accompanied by a disclosura statement
Proviging cestain nformation and aliomeys, lobbyists, accourtants, consuitants, subcontactons and other persons
Whom the contracior has retained of expects 'o ratein with respact W e contract or lease. In particular, the contactor
st disclose the namea of each such serson, his Of her business address, the nature of the reigtionship, and the
amourt of fees pald or estimated © be pakd

3. The Contractor is not required fo disciose amployess who are paid salely through the Contracior's reguiar payrof,

4 Lobbyist” mesns any person (@) who for compensation or on behalf of ary perscn other than himself undertakes o
influence any legisiative or agministration action, or (B any part or whose duiies as an employes of ancther
inciudes undertaking to influence any leqisiative or administrative action.

B. Certification

Contractor hereby certifies as fnllows:

iy

This Disclosure relates to the folfowing fransaction:

Project name: 06-84-7-038 Catalpa Alley
Spacification loan or other idertifying number SE34
Z. Name of Contractor FHP Tectonics
3. EACH AND EVERY afiomey, lshbyis!, accountant consultant, sutceniracter, or other person refained or anticipated
0 be retained by the Contractor with raspect to or in connechon with the contract or lease is isted helow
(aftach additional pages i necessaryl
MBE RelationShip FEE(indicate
igglsggss wakge {attorney,lobbyist, whether paid
Name or Non subcontractor,etc.} % or astimated)
Frecision Cement GG, inc. 3283 Abbotsford Court Non Subcontractor 51 800.00 Est
Glen Ellyn L, 80137
Onscape, inc. 3503 Meadow Non Subcantractor £33.795.00 Est.
LaneGienview, 1L
FHF Tectonics QO'Hare Plazag725 W Non Subcontractor $18,304. 92 Esi.
Higgins Road, Suite 200
Sanchez Construction Services, Inc 4335 8. Western Bivd. MBE Subgoontractor $15,240 00 Est.
Chicago, 1L, 80809

CHECK HERE IF NG SUCH PERSGONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.Tha Confracter Understands and agrees that the city may rely on e infarmation grovided herein and thas providing
ry false ncomplete of naccurance information shail constitute default under te contracs and miay resuil in
fmrvanation of the contract or 'easze
aclor ungeretands and agress thal i any caze in which the Confracion s unceriain whether 8 disciosure is reguired under the Executive arder, the Contractor must eithar
ask he city whether disclosure ia requirsd or make e disciosure,

Linder the Penaites of periury ?\Cﬁf’f‘f hat L am authorzed (o executa thes Disclosure on baraf of e Contracior that the mformation discicsed Rerein s true and complete, and that no

retavant sl tion fas been williheld,
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Name (Type or Print)

Subscribed and sworn o before me

isclosure Statement
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ity of Chicaro
Richard M. Daley, Maver

Bepartment of Transportstion

My Novih LaSalie Slreet

www civalth

go ot ranspariation

September 11 2006

Ms. Barbara A. Lumpkin

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

121 North L.aSalle Street

Chicago, 1l 60602

Aftn: Catherine Melion
City JOC Manager

Re: JOC Project Number: 06-84-7-038

Project Title: Catalpa Alley
Estimated Cost: $140,000.00
Specification Number: FH Paschen - 34535
Funding Source: GOB Funds

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project,

If you concur with our recommendation, please sign below and return a copy
for our files.

Sincerely, 7
/
(N~
Cheri Heramb’
Acting Commissioner

APPROVED: {/’\MW 9/4 3/5 A

Barbdra A. Lumpkin P
/é\‘Chief Procurement Officer f%f/v”b

Approved:  file

Approved:




Chicago Department of Transportation (CDOT)

Attachment A
Utilizing JOC For City Construction Projects
Project Number: 06-84-7-038 Department: Transportation, Project Deve
Project Manager: Dave Leopold Telephone #: (312) 742-4772

For ail Proposed JOC Projects, Please complete ltems 1 and 2 below. As appropriate, Compiete items 3,4 and 5.
Attach 1o MOA (JOC Approva!l Letter)

1.

Please describe the major features of this project.

Remove axisting gravel alley and repiace with permeable pavers and porous subbase

Please explain why this project could not be bid using the city's traditional bid process and the rieed to
use JOC Procurement system.

This project is time-sensitive construction and at a small scale. As such, the urgency and efficiency needed to
camplete the project during the 2006 construction year can best be managed via the JOC process. .

if the project is a one trade project, please provide additional expianation of why it would be in the city's
best interest to do the project under JOC:

There are multiple trades anticipated for this project.

If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used,

n/a

it some elements of the proposed JGC project scope of work are covered by city term agreemenis, expiain
why they are included in this JOC project instead of being procured through the term agreements.

The use of the JOC process would assist in the management and implementation of this time-sensitive project. By
utilizing the JOC process, efficient timing of construction and instaliation can be maintained for completion during
the 2006 construction year.



